
Quantity UnitDescription Unit Cost Extended Cost

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate

2 Level Structal  Steel W/ Composite Siding & MetalL Stud BU
NEW Square Footage 232,268 SF

Alt#1   $176,000              Alt#4  $22,000              Alt#  7 $700,000
Alt#2    $2,000,000         Alt#5 $!,084,062           Alt# 8   $3,140,700
Alt#3    $22,000               Alt#6 $3,000,000  Total(8) Alternates $10,144,762

Last Updated

1/5/2023 10:21:40 AM

232268 Schools

Year 2022

21  0615RR

Cost File 2022 PROVIDENCE UNION AV

SF

01  General Requirements01  General Requirements01  General Requirements01  General Requirements

01 00 0001 00 0001 00 0001 00 00 General RequirementsGeneral RequirementsGeneral RequirementsGeneral Requirements

52 WEEK  Field engineer 4508.21 234,427

130 WEEKGeneral superintendent 5531.61 719,109

130 WEEKAsst. superintendent 4918.04 639,346

65 WEEKMain office, general clerk 1/2 time 3688.53 239,755

10 JOBCutting & patching, misc. 420.00 4,200

1,836,8361,836,8361,836,8361,836,836General RequirementsGeneral RequirementsGeneral RequirementsGeneral Requirements01 00 0001 00 0001 00 0001 00 00 0.00 / 

01 23 0001 23 0001 23 0001 23 00 AlternatesAlternatesAlternatesAlternates

1 EAAlternate #1  Rock Wall (+ $176,000) 0.00 0

1 EAAlternate #2  Synthetic Turf    (+ 
$2,000,000)

0.00 0

1 EAAlternate #3  Softball Press Box    (+ 
$22,000)

0.00 0

1 EAAlternate #4  Baseball Press Box    (+ 
$22,000)

0.00 0

1 EAAlternate #5  Fabricated Pedestrain 
Bridge (+ $1,084,062)

0.00 0

1 EAAlternate #6  Photo Voltaic  System 
(+ $3,000,000)

0.00 0

2 EAAlternate #7  Baseball Fields Lights 
(+ $700,000)

0.00 0

1 EAAlternate #8  Mezzanine Track   (+ 
$3,140,700)

0.00 0

0000AlternatesAlternatesAlternatesAlternates01 23 0001 23 0001 23 0001 23 00 0.00 /  

01 31 0001 31 0001 31 0001 31 00 Project Management and CoordinationProject Management and CoordinationProject Management and CoordinationProject Management and Coordination

135000 JOBInsurance, 1% 1.40 189,000

189,000189,000189,000189,000Project Management and CoordinationProject Management and CoordinationProject Management and CoordinationProject Management and Coordination01 31 0001 31 0001 31 0001 31 00 0.00 /  
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Quantity UnitDescription Unit Cost Extended Cost

01  General Requirements01  General Requirements01  General Requirements01  General Requirements

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

01 32 0001 32 0001 32 0001 32 00 Construction Progress DocumentationConstruction Progress DocumentationConstruction Progress DocumentationConstruction Progress Documentation

30 SET   Progress photos 280.00 8,400

10 JOBAdditional drawings 350.00 3,500

1 SETDrawings, as built 5395.52 5,396

17,29617,29617,29617,296Construction Progress DocumentationConstruction Progress DocumentationConstruction Progress DocumentationConstruction Progress Documentation01 32 0001 32 0001 32 0001 32 00 0.00 / 

01 32 1301 32 1301 32 1301 32 13 Scheduling of WorkScheduling of WorkScheduling of WorkScheduling of Work

29 EA    Scheduling, cpm, update 700.00 20,300

1 EA    Scheduling, progress cpm for 30 
months

10500.00 10,500

30,80030,80030,80030,800Scheduling of WorkScheduling of WorkScheduling of WorkScheduling of Work01 32 1301 32 1301 32 1301 32 13 0.00 /  

01 41 2601 41 2601 41 2601 41 26 Permit RequirementsPermit RequirementsPermit RequirementsPermit Requirements

13500 JOBPermit fee $20/m 24.00 324,000

324,000324,000324,000324,000Permit RequirementsPermit RequirementsPermit RequirementsPermit Requirements01 41 2601 41 2601 41 2601 41 26 0.00 /  

01 43 3601 43 3601 43 3601 43 36 Field SamplesField SamplesField SamplesField Samples

5 JOB   Test & samples, conc/motar/ 6440.91 32,205

32,20532,20532,20532,205Field SamplesField SamplesField SamplesField Samples01 43 3601 43 3601 43 3601 43 36 0.00 / 

01 43 3901 43 3901 43 3901 43 39 MockupsMockupsMockupsMockups

2 EA    Mock-up panels 6'x12' 10453.70 20,907

20,90720,90720,90720,907MockupsMockupsMockupsMockups01 43 3901 43 3901 43 3901 43 39 0.00 /  

01 50 0001 50 0001 50 0001 50 00 Temporary Facilities and ControlsTemporary Facilities and ControlsTemporary Facilities and ControlsTemporary Facilities and Controls

100 MD    Police details 336.00 33,600

6 MONTH Winter conditions 14000.00 84,000

1 TOTAL Drug testing program 14000.00 14,000

1 TOTAL Employee badge program 3500.00 3,500

130 WEEK  Safety officer, full time 980.00 127,400

1 EA    Project sign, 4' x 8' x 1 7/8 3758.51 3,759

2 EAProtection, trees 700.00 1,400

1840 LF    Site temp. chain link fence 8' 21.00 38,640

2 EA    Site temp. chain link gate 700.00 1,400

2765 CSFFLRTemporary heat, 12 hrs day, per wk 32.14 88,870

30 MONTHTemporary electric, power/lights 560.00 16,800
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Quantity UnitDescription Unit Cost Extended Cost

01  General Requirements01  General Requirements01  General Requirements01  General Requirements

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

30 MONTHTemporary water 70.00 2,100

1 EATemporary doors, 5 per job 2056.19 2,056

1000 LFBarrier, plywood on 2"x4"frame 8' 46.10 46,104

30 JOBTemporary fire, protection 700.00 21,000

130 LOADRubbish removal, 40 cy capacity 840.00 109,200

10 DAYSnow removal 3454.66 34,547

30 MONTHTelephone, general clerk use 350.00 10,500

60000 SFTarpaulins, reinf. polyethylene 0.17 10,080

20 WEEKWatchman, uniformed, 8 hrs nights 4631.56 92,631

30 Mo.Internet Service 120.00 3,600

745,187745,187745,187745,187Temporary Facilities and ControlsTemporary Facilities and ControlsTemporary Facilities and ControlsTemporary Facilities and Controls01 50 0001 50 0001 50 0001 50 00 0.00 / 

01 52 1301 52 1301 52 1301 52 13 Field Offices and ShedsField Offices and ShedsField Offices and ShedsField Offices and Sheds

30 MONTHOffice trailer, furnished, 36'x8' 336.00 10,080

30 Mo.Storage trailer, 28'x10' 140.00 4,200

14,28014,28014,28014,280Field Offices and ShedsField Offices and ShedsField Offices and ShedsField Offices and Sheds01 52 1301 52 1301 52 1301 52 13 0.00 /  

01 60 0001 60 0001 60 0001 60 00 Product RequirementsProduct RequirementsProduct RequirementsProduct Requirements

60 MONTHToilet, portable chemical, rent 126.00 7,560

30 JOBTrucking, general site use 700.00 21,000

30 JOBSmall tools, purchase/rent 420.00 12,600

10 JOBEquipment rentals, misc 5600.00 56,000

97,16097,16097,16097,160Product RequirementsProduct RequirementsProduct RequirementsProduct Requirements01 60 0001 60 0001 60 0001 60 00 0.00 / 

01 74 1901 74 1901 74 1901 74 19 Construction Waste Management and DiConstruction Waste Management and DiConstruction Waste Management and DiConstruction Waste Management and Di

650 HRCleaning general, site 118.77 77,203

2 WEEKClean-up, final 9501.85 19,004

4 WEEKPunchlist, survey/check 5441.68 21,767

117,973117,973117,973117,973Construction Waste Management and DispoConstruction Waste Management and DispoConstruction Waste Management and DispoConstruction Waste Management and Dispo01 74 1901 74 1901 74 1901 74 19 0.00 / 

02  Existing Conditions02  Existing Conditions02  Existing Conditions02  Existing Conditions

02 41 1302 41 1302 41 1302 41 13 Selective Site DemolitionSelective Site DemolitionSelective Site DemolitionSelective Site Demolition

760 LF    Demo site, stone walls 140.00 106,400

650 LF    Saw cut, asphalt, to 3" deep 7.63 4,957

16 EA    Remove trees 140.00 2,240

7 EA    Remove bollards 70.00 490
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02  Existing Conditions02  Existing Conditions02  Existing Conditions02  Existing Conditions

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

2040 SFRemove stairs 4.90 9,996

880 LF    Remove fence 2.80 2,464

5000 LFSaw cut, conc slab, per 1" deep 2.25 11,271

2093 SYDemo pavement, bituminous 6.18 12,942

1440 SFDemo concrete slab 10.63 15,307

720 LFSaw cut, bitum paving 3" deep 1.83 1,316

720 LF    Remove guardrail 7.00 5,040

4 EARelocate lightpoles 2100.00 8,400

20 DAYLabor only, wreckers 975.01 19,500

200,323200,323200,323200,323Selective Site DemolitionSelective Site DemolitionSelective Site DemolitionSelective Site Demolition02 41 1302 41 1302 41 1302 41 13 0.00 / 

03  Concrete03  Concrete03  Concrete03  Concrete

03 10 0003 10 0003 10 0003 10 00 Concrete Forming and AccessoriesConcrete Forming and AccessoriesConcrete Forming and AccessoriesConcrete Forming and Accessories

2967 LFExpansion joint, bit.fiber, 1/2"x6 3.67 10,896

1240 EAAnchor bolts, 3/4"x 12 @310 loc.x4 
=1240ea

27.48 34,069

44,96544,96544,96544,965Concrete Forming and AccessoriesConcrete Forming and AccessoriesConcrete Forming and AccessoriesConcrete Forming and Accessories03 10 0003 10 0003 10 0003 10 00 0.00 / 

03 20 0003 20 0003 20 0003 20 00 Concrete ReinforcingConcrete ReinforcingConcrete ReinforcingConcrete Reinforcing

795.39 CSFWelded wire fabric, 6x6-w1.4xw1.4 
sidewalks

93.36 74,260

2608 CSFWelded wire fabric, 6x6-w2.9xw2.9 
sog

126.84 330,801

23.12 TONReinforcing, over beams & columns, 
.5# / sf

2882.02 66,632

107 TONReinforcing, footings & walls 100 lbs/ 
cy

2476.51 264,987

736,681736,681736,681736,681Concrete ReinforcingConcrete ReinforcingConcrete ReinforcingConcrete Reinforcing03 20 0003 20 0003 20 0003 20 00 0.00 / 

03 30 0003 30 0003 30 0003 30 00 Cast-in-Place ConcreteCast-in-Place ConcreteCast-in-Place ConcreteCast-in-Place Concrete

60000 SF    Concrete sealer, hardener 0.35 21,000

120 LF    Concrete retaining wall 210.00 25,200

132 CYStairs, ground cast 560.00 73,920

6468 SF    Auditourium stepping 28.00 181,104

25262 SFFinishing, broom finish sidewalks 1.65 41,808

232268 SFFinishing floor, steeltrowel 1.79 415,145

10000 SFFinishing walls, burlap, rub/grout 2.35 23,515

145 EARetaining wall weep holes 28.00 4,060

1071 CY    Conc in place, auditorium wall 726.74 778,343
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03  Concrete03  Concrete03  Concrete03  Concrete

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

330 CYConcrete in place, stripfooting 36" x 
12"   @ 2,967 lf

492.84 162,637

15 CYConcrete in place, elevator pit & walls 
12

769.68 11,545

300 CYConcrete in place, grade wall12"x8' @ 
1,000 lf

769.68 230,903

20 CYConcrete in place, 
housekeeping/equipment pad

452.87 9,057

760 SFConcrete, sealer, hardener&dustprf 0.56 424

104 CYConcrete in place, spread footing 3' 
x3 ' x 12"  310 ea

597.24 62,113

440 CYConcrete in place, frost wall12"x4'  
@2,967 lf

769.68 338,658

92490 SFConcrete in place, elevated 7 1/2" 
slab  92,480 sf

8.39 775,904

36729 SFConcrete in place, ground slab, 6 6.35 233,065

131626 SFConcrete in place, ground slab, 4 5.12 674,538

310 SFGrout, column, 2"thick, non shrink 41.34 12,815

4,075,7544,075,7544,075,7544,075,754Cast-in-Place ConcreteCast-in-Place ConcreteCast-in-Place ConcreteCast-in-Place Concrete03 30 0003 30 0003 30 0003 30 00 0.00 / 

04  Masonry04  Masonry04  Masonry04  Masonry

04 05 19.1304 05 19.1304 05 19.1304 05 19.13 Continuous Joint ReinforcingContinuous Joint ReinforcingContinuous Joint ReinforcingContinuous Joint Reinforcing

13850 LB    Joint reinforcing, #5bar vertical 1.47 20,375

800 LF    Lintels, 29.16 23,327

4086 LFControl joint, pvc 4" wall 5.02 20,520

10000 SFGrouting, cmu cores, 8" thick 6.74 67,385

5000 SFGrouting, cmu cores, 12" thick 8.00 39,991

565 OPNGGrouting, door frames 110.43 62,395

5350 LBJoint reinforcing, #4bar horizontal 2.88 15,389

122333 SFStaging, 2 use per month 1.79 219,245

120 DAYForklift, w/ operator 1558.94 187,072

120 DAYCherry picker crane 1740.38 208,845

864,544864,544864,544864,544Continuous Joint ReinforcingContinuous Joint ReinforcingContinuous Joint ReinforcingContinuous Joint Reinforcing04 05 19.1304 05 19.1304 05 19.1304 05 19.13 0.00 / 

04 20 0004 20 0004 20 0004 20 00 Unit MasonryUnit MasonryUnit MasonryUnit Masonry

54223 SF    Cmu, partition, 8" thick 16.11 873,616

6486 SF    Cmu, partition, 10" thick 23.41 151,846

660 LF    Cmu window headers 24.50 16,170

55453 SFCmu, back up, 8"thick 16.34 905,975

26377 SFCmu, partition, 4" thick 14.15 373,118

170420 SFCmu, partition, 6" thick 15.68 2,672,148
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Quantity UnitDescription Unit Cost Extended Cost

04  Masonry04  Masonry04  Masonry04  Masonry

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

8342 LFCmu, bond beam, 8"thick 20.42 170,335

2064 LFCmu, bond beam, 10"thick 27.64 57,053

24168 LFCmu, bond beam, 6"thick 17.50 422,934

42834 SF    Exterior cmu split face & smooth 47.64 2,040,450

10000 SF    Decorative cmu split face & smooth 
and sound

44.16 441,619

8,125,2648,125,2648,125,2648,125,264Unit MasonryUnit MasonryUnit MasonryUnit Masonry04 20 0004 20 0004 20 0004 20 00 0.00 / 

05  Metals05  Metals05  Metals05  Metals

05 00 0005 00 0005 00 0005 00 00 MetalsMetalsMetalsMetals

21605 EA    Welded shear connector, 3/4" 4-7/8" 
long 4.85/sf

4.75 102,551

102,551102,551102,551102,551MetalsMetalsMetalsMetals05 00 0005 00 0005 00 0005 00 00 0.00 / 

05 10 0005 10 0005 10 0005 10 00 Structural Metal FramingStructural Metal FramingStructural Metal FramingStructural Metal Framing

601.2 TONStructural steel, Framing 2nd flr  13#/ 
sf @ 92,490 sf

6085.84 3,658,809

483.9 TONStruct. steel,vertical bracing 3.5#/sf 
@ 276,524 sf

6085.84 2,944,940

1047.7 TONStructural steel, Framing Roof 12# / 
sf @ 174,624sf

6085.84 6,376,138

100.87 TONStructural steel, Framing Auditorium 
Roof 15# / sf @13,450 sf

6085.84 613,879

220.37 TONStructural steel, Framing Gym 12# / 
sf @ 36,729 sf

6085.84 1,341,137

110.77 TONStructural steel, Framing Boulevard 
14# / sf @ 15,825 sf

6085.84 674,129

250 TONStructural steel, Connections 10% 6085.84 1,521,461

17,130,49317,130,49317,130,49317,130,493Structural Metal FramingStructural Metal FramingStructural Metal FramingStructural Metal Framing05 10 0005 10 0005 10 0005 10 00 0.00 / 

05 30 0005 30 0005 30 0005 30 00 Metal DeckingMetal DeckingMetal DeckingMetal Decking

3277 LFMetal decking, edge closure form 6.23 20,426

92490 SFMetal deck, composit,18gage, 3" 
deep 2nd flr

6.53 604,301

66004 SF    Metal deck,acoustic galv, 6"deep 18 
g,stage, gym, auditorium areas

8.10 534,366

105733 SFMetal deck, open,18 ga galv,3"deep 
roof

9.45 999,290

2,158,3822,158,3822,158,3822,158,382Metal DeckingMetal DeckingMetal DeckingMetal Decking05 30 0005 30 0005 30 0005 30 00 0.00 / 

05 40 0005 40 0005 40 0005 40 00 Cold-Formed Metal FramingCold-Formed Metal FramingCold-Formed Metal FramingCold-Formed Metal Framing
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05  Metals05  Metals05  Metals05  Metals

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

1 TOTAL Light ga. framing 42000.00 42,000

450 SFCatwalk 6' wide 35.00 15,750

57,75057,75057,75057,750Cold-Formed Metal FramingCold-Formed Metal FramingCold-Formed Metal FramingCold-Formed Metal Framing05 40 0005 40 0005 40 0005 40 00 0.00 / 

05 52 0005 52 0005 52 0005 52 00 Metal RailingsMetal RailingsMetal RailingsMetal Railings

3000 SF    Stair landings 49.00 147,000

7 FLIGHTStair, metal pan, straight 10500.00 73,500

2000 LF    Hand rails, wall mtd. 21.00 42,000

2000 LF    Hand rails, stair mtd. 42.00 84,000

1 FLIGHTStair, to roof, straight 4200.00 4,200

175 LF    Hand rails, site 42.00 7,350

358,050358,050358,050358,050Metal RailingsMetal RailingsMetal RailingsMetal Railings05 52 0005 52 0005 52 0005 52 00 0.00 / 

05 52 1305 52 1305 52 1305 52 13 Pipe and Tube RailingsPipe and Tube RailingsPipe and Tube RailingsPipe and Tube Railings

420 LFRailing, 2rail 3'-6",welded 1 1/2"d   30 
lf ea

46.12 19,372

19,37219,37219,37219,372Pipe and Tube RailingsPipe and Tube RailingsPipe and Tube RailingsPipe and Tube Railings05 52 1305 52 1305 52 1305 52 13 0.00 /  

05 55 0005 55 0005 55 0005 55 00 Metal Stair Treads and NosingsMetal Stair Treads and NosingsMetal Stair Treads and NosingsMetal Stair Treads and Nosings

7 FlightStair, metal pan 5w,w/cement fill 28 
risers

22178.56 155,250

155,250155,250155,250155,250Metal Stair Treads and NosingsMetal Stair Treads and NosingsMetal Stair Treads and NosingsMetal Stair Treads and Nosings05 55 0005 55 0005 55 0005 55 00 0.00 /  

05 70 0005 70 0005 70 0005 70 00 Decorative MetalDecorative MetalDecorative MetalDecorative Metal

140 LF    Metal picket fence on curb 70.00 9,800

50000 LSMisc metals, allowance 1.40 70,000

400 LF    Metal pipe rail, roof 21.00 8,400

88,20088,20088,20088,200Decorative MetalDecorative MetalDecorative MetalDecorative Metal05 70 0005 70 0005 70 0005 70 00 0.00 / 

06  Wood, Plastics, and Composites06  Wood, Plastics, and Composites06  Wood, Plastics, and Composites06  Wood, Plastics, and Composites

06 11 0006 11 0006 11 0006 11 00 Wood FramingWood FramingWood FramingWood Framing

200 DAY   Labor only, carpenter 836.31 167,262

10 MBF   Blocking, wood 2"x4 4725.43 47,254

10000 SFSheathing, wall, 5/8" ext plywood 3.24 32,373

80763 SFSheathing, gypsum, 1/2" thick, wp. 2.57 207,185

10 MBFBlocking, p.t. wood 2"xs 6372.46 63,725
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06  Wood, Plastics, and Composites06  Wood, Plastics, and Composites06  Wood, Plastics, and Composites06  Wood, Plastics, and Composites

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

517,799517,799517,799517,799Wood FramingWood FramingWood FramingWood Framing06 11 0006 11 0006 11 0006 11 00 0.00 / 

06 20 0006 20 0006 20 0006 20 00 Finish CarpentryFinish CarpentryFinish CarpentryFinish Carpentry

630 LF    Counter top, p. lam. w/book shelves 70.00 44,100

196 LF    Counter top, p. lam. w/base cabinet 140.00 27,440

27 EA    Wardrobe 3'x7' 350.00 9,450

1 ALLOW Finish carpentry 42000.00 42,000

1700 LF    Exterior soffit vent 2.80 4,760

1700 LF    Exterior soffit & facia 11.20 19,040

5593 SF    Paneling, plywood 22.99 128,597

600 LFMoulding, window sill 28.77 17,260

292,647292,647292,647292,647Finish CarpentryFinish CarpentryFinish CarpentryFinish Carpentry06 20 0006 20 0006 20 0006 20 00 0.00 / 

06 40 0006 40 0006 40 0006 40 00 Architectural WoodworkArchitectural WoodworkArchitectural WoodworkArchitectural Woodwork

1 EA    Front entry desk 7000.00 7,000

1 LSUM  Casework 168000.00 168,000

175,000175,000175,000175,000Architectural WoodworkArchitectural WoodworkArchitectural WoodworkArchitectural Woodwork06 40 0006 40 0006 40 0006 40 00 0.00 / 

07  Thermal and Moisture Protection07  Thermal and Moisture Protection07  Thermal and Moisture Protection07  Thermal and Moisture Protection

07 10 0007 10 0007 10 0007 10 00 Dampproofing and WaterproofingDampproofing and WaterproofingDampproofing and WaterproofingDampproofing and Waterproofing

507.04 SQ    Vapor barrier, polyethylene, walls 32.22 16,336

500 SF    Water proofing, metalic 14.59 7,296

6595 SFAsphalt coat, troweled, 1/16" thick 2.69 17,723

858.56 SQVapor barrier, polyethylene,.006"t 35.01 30,062

71,41771,41771,41771,417Dampproofing and WaterproofingDampproofing and WaterproofingDampproofing and WaterproofingDampproofing and Waterproofing07 10 0007 10 0007 10 0007 10 00 0.00 / 

07 20 0007 20 0007 20 0007 20 00 Thermal ProtectionThermal ProtectionThermal ProtectionThermal Protection

300000 SF    Fireproofing sprayed m/fib.,bms/col 2.69 807,952

6595 SF    Rigid slabr insulation,3"permimeter 1.59 10,513

80763 SF    Insulation, 6" f.g 2.05 165,408

3194 SFInsulation, rigid, polystyrene, 2 2.41 7,713

1560 SFInsulation, fiberglass kf 12" x 15 2.18 3,401

168355 SFRoof deck coverboard, dens deck 
5/8"  1st layer

1.64 275,530

168355 SFRoof deck coverboard, dens deck 
5/8"  2nd layer

1.64 275,530

168355 SF    Roof deck insul, 4.5"t 2.70 454,446

Page 8 of 25



Quantity UnitDescription Unit Cost Extended Cost

07  Thermal and Moisture Protection07  Thermal and Moisture Protection07  Thermal and Moisture Protection07  Thermal and Moisture Protection

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

7144 SF    Roof deck insul, 4.5" tapered 4.31 30,786

2,031,2802,031,2802,031,2802,031,280Thermal ProtectionThermal ProtectionThermal ProtectionThermal Protection07 20 0007 20 0007 20 0007 20 00 0.00 / 

07 40 0007 40 0007 40 0007 40 00 Roofing and Siding PanelsRoofing and Siding PanelsRoofing and Siding PanelsRoofing and Siding Panels

18226 SFAlucabond panels 22.40 408,262

917 SFAluminum fin 49.00 44,933

8344 SFAlum vertical wall panels 19.44 162,221

615,417615,417615,417615,417Roofing and Siding PanelsRoofing and Siding PanelsRoofing and Siding PanelsRoofing and Siding Panels07 40 0007 40 0007 40 0007 40 00 0.00 / 

07 42 0007 42 0007 42 0007 42 00 Wall PanelsWall PanelsWall PanelsWall Panels

113081 SF rainscreen ,system 40.88 4,623,132

4,623,1324,623,1324,623,1324,623,132Wall PanelsWall PanelsWall PanelsWall Panels07 42 0007 42 0007 42 0007 42 00 0.00 /  

07 50 0007 50 0007 50 0007 50 00 Membrane RoofingMembrane RoofingMembrane RoofingMembrane Roofing

6074 SF    Membrane, tpo, 2'wide walkway pads 2.44 14,839

507.04 SQAsphalt, coated felt #15 22.95 11,636

168355 SFMembrane, TPO, 60mil, full adhered 5.68 956,706

20 DAYTruck crane 150 ton,  w/operator & 
oiler

5218.63 104,373

1,087,5541,087,5541,087,5541,087,554Membrane RoofingMembrane RoofingMembrane RoofingMembrane Roofing07 50 0007 50 0007 50 0007 50 00 0.00 / 

07 70 0007 70 0007 70 0007 70 00 Roof and Wall Specialties and AccessoriRoof and Wall Specialties and AccessoriRoof and Wall Specialties and AccessoriRoof and Wall Specialties and Accessori

1642 SF    Lead coated copper soffit 21.00 34,482

210 LF    Downspouts 14.00 2,940

140 LF    Gutter 252.41 35,337

2466 SFFascia, alum .032"thick 11.42 28,153

2600 SFFlashing, copper 16 oz. sheets 14.87 38,675

8000 SFFlashing, copper 3 oz. paperbacked 5.73 45,858

2419 LFGravel stop, alum, 12" h, mill 24.31 58,797

1319 LFCoping/wall cap, copper 18.85 24,858

269,100269,100269,100269,100Roof and Wall Specialties and AccessoriesRoof and Wall Specialties and AccessoriesRoof and Wall Specialties and AccessoriesRoof and Wall Specialties and Accessories07 70 0007 70 0007 70 0007 70 00 0.00 / 

07 90 0007 90 0007 90 0007 90 00 Joint ProtectionJoint ProtectionJoint ProtectionJoint Protection

29000 LFCaulking, backer rod polyeth. 1/4 2.50 72,434

29000 LFCaulking, butyl 1/4"x1/2",154lf/gal 5.09 147,466

219,900219,900219,900219,900Joint ProtectionJoint ProtectionJoint ProtectionJoint Protection07 90 0007 90 0007 90 0007 90 00 0.00 / 
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07  Thermal and Moisture Protection07  Thermal and Moisture Protection07  Thermal and Moisture Protection07  Thermal and Moisture Protection

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

07 95 0007 95 0007 95 0007 95 00 Expansion ControlExpansion ControlExpansion ControlExpansion Control

300 LF    Expansion cover, assemb. floors 44.59 13,376

300 LFExpansion cover, assemb. roof, alum 53.51 16,052

29,42829,42829,42829,428Expansion ControlExpansion ControlExpansion ControlExpansion Control07 95 0007 95 0007 95 0007 95 00 0.00 / 

07 95 1307 95 1307 95 1307 95 13 Expansion Joint Cover AssembliesExpansion Joint Cover AssembliesExpansion Joint Cover AssembliesExpansion Joint Cover Assemblies

1000 LFExpansion cover, assemb. flr, brz 70.81 70,812

1000 LFExpansion cover, assemb. roof, alum 53.51 53,508

124,320124,320124,320124,320Expansion Joint Cover AssembliesExpansion Joint Cover AssembliesExpansion Joint Cover AssembliesExpansion Joint Cover Assemblies07 95 1307 95 1307 95 1307 95 13 0.00 /  

08  Openings08  Openings08  Openings08  Openings

08 11 1308 11 1308 11 1308 11 13 Hollow Metal Doors and FramesHollow Metal Doors and FramesHollow Metal Doors and FramesHollow Metal Doors and Frames

20 EA    H.m. door, 1-3/4" 20g, 3x7 type a 538.39 10,768

20 EA    H.m glass door&frame, 1998.34 39,967

43 EAH.m. frame, 16g 8-3/4d,7'h,8'w  
double

511.79 22,007

141 EAH.m. frame, 16ga d.w.3-7/8"x7x3 
single

394.19 55,581

128,322128,322128,322128,322Hollow Metal Doors and FramesHollow Metal Doors and FramesHollow Metal Doors and FramesHollow Metal Doors and Frames08 11 1308 11 1308 11 1308 11 13 0.00 /  

08 11 1608 11 1608 11 1608 11 16 Aluminum Doors and FramesAluminum Doors and FramesAluminum Doors and FramesAluminum Doors and Frames

5 PRAlum door&frame, 
6'x10'opng,3'transom

4510.66 22,553

11 EAAlum door&frame, 3-'6" x 
10',3'transom

2889.51 31,785

54,33854,33854,33854,338Aluminum Doors and FramesAluminum Doors and FramesAluminum Doors and FramesAluminum Doors and Frames08 11 1608 11 1608 11 1608 11 16 0.00 /  

08 14 0008 14 0008 14 0008 14 00 Wood DoorsWood DoorsWood DoorsWood Doors

202 EA    Wood door 671.08 135,559

135,559135,559135,559135,559Wood DoorsWood DoorsWood DoorsWood Doors08 14 0008 14 0008 14 0008 14 00 0.00 /  

08 30 0008 30 0008 30 0008 30 00 Specialty Doors and FramesSpecialty Doors and FramesSpecialty Doors and FramesSpecialty Doors and Frames

1 EAOverhead door, 12'-4"x13' 5600.00 5,600

3 EARoll down door4'8"x4'8"' 1788.34 5,365

13 EAAcoustical door/seals 2138.34 27,798
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Quantity UnitDescription Unit Cost Extended Cost

08  Openings08  Openings08  Openings08  Openings

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

38,76338,76338,76338,763Specialty Doors and FramesSpecialty Doors and FramesSpecialty Doors and FramesSpecialty Doors and Frames08 30 0008 30 0008 30 0008 30 00 0.00 / 

08 41 0008 41 0008 41 0008 41 00 Entrances and StorefrontsEntrances and StorefrontsEntrances and StorefrontsEntrances and Storefronts

13112 SF    Storefront, alum w/glass 72.96 956,687

42834 SF    Curtain wall 93.96 4,024,799

4,981,4864,981,4864,981,4864,981,486Entrances and StorefrontsEntrances and StorefrontsEntrances and StorefrontsEntrances and Storefronts08 41 0008 41 0008 41 0008 41 00 0.00 / 

08 51 1308 51 1308 51 1308 51 13 Aluminum WindowsAluminum WindowsAluminum WindowsAluminum Windows

7500 SFAluminum window triple glazing  25% 111.24 834,298

834,298834,298834,298834,298Aluminum WindowsAluminum WindowsAluminum WindowsAluminum Windows08 51 1308 51 1308 51 1308 51 13 0.00 /  

08 62 0008 62 0008 62 0008 62 00 Unit SkylightsUnit SkylightsUnit SkylightsUnit Skylights

1000 SFskylight 115.88 115,883

115,883115,883115,883115,883Unit SkylightsUnit SkylightsUnit SkylightsUnit Skylights08 62 0008 62 0008 62 0008 62 00 0.00 /  

08 71 0008 71 0008 71 0008 71 00 Door HardwareDoor HardwareDoor HardwareDoor Hardware

21 SET   Finish hardware exterior 1081.04 22,702

202 SET   Finish hardware interior 461.39 93,201

21 EAPanic device, touch bar, exit 1000.39 21,008

136,911136,911136,911136,911Door HardwareDoor HardwareDoor HardwareDoor Hardware08 71 0008 71 0008 71 0008 71 00 0.00 / 

08 81 0008 81 0008 81 0008 81 00 Glass GlazingGlass GlazingGlass GlazingGlass Glazing

1258 SF    Borrowed lights, doors 28.00 35,224

3600 SF    Borrowed lights, walls 28.00 100,800

1 EA    Mirror 1680.00 1,680

1985 SF    Borrowed lights, door sidelights 28.00 55,580

193,284193,284193,284193,284Glass GlazingGlass GlazingGlass GlazingGlass Glazing08 81 0008 81 0008 81 0008 81 00 0.00 / 

08 87 1308 87 1308 87 1308 87 13 Solar Control FilmsSolar Control FilmsSolar Control FilmsSolar Control Films

12000 SF    solar film 5.27 63,275

63,27563,27563,27563,275Solar Control FilmsSolar Control FilmsSolar Control FilmsSolar Control Films08 87 1308 87 1308 87 1308 87 13 0.00 / 

09  Finishes09  Finishes09  Finishes09  Finishes
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Quantity UnitDescription Unit Cost Extended Cost

09  Finishes09  Finishes09  Finishes09  Finishes

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

09 06 8009 06 8009 06 8009 06 80 Schedules for Acoustical TreatmentSchedules for Acoustical TreatmentSchedules for Acoustical TreatmentSchedules for Acoustical Treatment

32061 SFSound attenuation, blanket 3 2.11 67,520

12000 SF    Acoustical ceiling gwb auditorium 9.25 111,040

6000 SF    Acoustical wall panels gym/ autorium 17.11 102,640

14000 SF    Acoustical ceiling gwb gym 9.25 129,547

410,747410,747410,747410,747Schedules for Acoustical TreatmentSchedules for Acoustical TreatmentSchedules for Acoustical TreatmentSchedules for Acoustical Treatment09 06 8009 06 8009 06 8009 06 80 0.00 / 

09 20 0009 20 0009 20 0009 20 00 Plaster and Gypsum BoardPlaster and Gypsum BoardPlaster and Gypsum BoardPlaster and Gypsum Board

6000 SF    Drywall, acct. sound  2 lay. 5/8"tk 6.13 36,785

15859 SF    Drywall, ceiling 5.78 91,678

338 SF    Partition, gwb 6" x-6 5.60 1,893

546 SF    Partition, gwb 6" x-4 5.88 3,210

494 SF    Partition, gwb 6" x-3 4.90 2,421

2720 SF    Partition, gwb 4" x-o 5.46 14,851

5238 SF    Drywall, ceiling soffits 10.39 54,436

80763 SF    Metal stud, part.16ga. 6" 16"o.c. 8.50 686,206

4854 SF    Plaster, exterior soffit 17.69 85,861

10000 SFPart.gwb, hi-impact 5/8", w/m.s.sgl 11.31 113,145

80763 SFDrywall, hi impact, 5/8" on walls t&f 3.62 292,600

10000 SYPlaster, gypsum 3 coat,auditorium 7.00 70,000

624 SF    Partition, gwb 6" x-7 5.60 3,494

9152 SF    Partition, gwb 6" x-8 5.60 51,251

2912 SF    Partition, gwb 6" x-9 5.60 16,307

1300 SF    Partition, gwb 6" x-10 5.60 7,280

3770 SF    Partition, gwb 6" x-12 5.60 21,112

5593 SF    Partition, gwb 6" x-13 5.60 31,321

2028 SF    Partition, gwb 6" x-14 5.60 11,357

6426 SF    Partition, gwb 6" x-15 5.60 35,986

1352 SF    Partition, gwb 6" x-16 5.60 7,571

910 SF    Partition, gwb 6" x-18 5.60 5,096

1092 VLFColumn surrounds 39.20 42,806

1,686,6681,686,6681,686,6681,686,668Plaster and Gypsum BoardPlaster and Gypsum BoardPlaster and Gypsum BoardPlaster and Gypsum Board09 20 0009 20 0009 20 0009 20 00 0.00 / 

09 21 16.2309 21 16.2309 21 16.2309 21 16.23 Gypsum Board Shaft Wall AssembliesGypsum Board Shaft Wall AssembliesGypsum Board Shaft Wall AssembliesGypsum Board Shaft Wall Assemblies

400 SFShaft wall, 2hr double layer 5/8" d.w. 13.77 5,508

5,5085,5085,5085,508Gypsum Board Shaft Wall AssembliesGypsum Board Shaft Wall AssembliesGypsum Board Shaft Wall AssembliesGypsum Board Shaft Wall Assemblies09 21 16.2309 21 16.2309 21 16.2309 21 16.23 0.00 /  

09 22 2609 22 2609 22 2609 22 26 Suspension SystemsSuspension SystemsSuspension SystemsSuspension Systems
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Quantity UnitDescription Unit Cost Extended Cost

09  Finishes09  Finishes09  Finishes09  Finishes

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

257709 SFSuspension system, for ceiling tile 3.64 938,390

938,390938,390938,390938,390Suspension SystemsSuspension SystemsSuspension SystemsSuspension Systems09 22 2609 22 2609 22 2609 22 26 0.00 /  

09 30 1309 30 1309 30 1309 30 13 Ceramic TilingCeramic TilingCeramic TilingCeramic Tiling

4235 SFCeramic tile, floor, 18" square., thinset 19.58 82,903

1000 LFCeramic tile, cove base,4-1/2"sq,ts 31.62 31,623

10500 SF    Ceramic tile, floor, 2"sq., mudset 16.98 178,333

11000 SF    Ceramic tile, walls 4 1/2 14.99 164,860

2000 SF    Cementitious, backerboard 5/8" t. 7.48 14,966

472,686472,686472,686472,686Ceramic TilingCeramic TilingCeramic TilingCeramic Tiling09 30 1309 30 1309 30 1309 30 13 0.00 / 

09 30 1609 30 1609 30 1609 30 16 Quarry TilingQuarry TilingQuarry TilingQuarry Tiling

3500 SFQuarry tile, red flr,6"x6"x1/2",mud 18.85 65,968

200 LFQuarry tile, base 5 23.12 4,623

70,59170,59170,59170,591Quarry TilingQuarry TilingQuarry TilingQuarry Tiling09 30 1609 30 1609 30 1609 30 16 0.00 / 

09 51 2309 51 2309 51 2309 51 23 Acoustical Tile CeilingsAcoustical Tile CeilingsAcoustical Tile CeilingsAcoustical Tile Ceilings

257709 SFCeiling tile, min.fiber,12"sq,firer 3.77 972,846

2076 SF    Metal panel ceiling 11.70 24,296

997,143997,143997,143997,143Acoustical Tile CeilingsAcoustical Tile CeilingsAcoustical Tile CeilingsAcoustical Tile Ceilings09 51 2309 51 2309 51 2309 51 23 0.00 /  

09 64 0009 64 0009 64 0009 64 00 Wood FlooringWood FlooringWood FlooringWood Flooring

9138 SF    Wood flooring, gym & stage 21.15 193,299

193,299193,299193,299193,299Wood FlooringWood FlooringWood FlooringWood Flooring09 64 0009 64 0009 64 0009 64 00 0.00 /  

09 65 0009 65 0009 65 0009 65 00 Resilient FlooringResilient FlooringResilient FlooringResilient Flooring

42148 LF    Floor vinyl, straight base, 4 3.54 149,359

1500 LFStair treads, rubber 12" wide 1/4 18.71 28,067

1500 LFStair risers, rubber 7" high 1/8 8.20 12,300

17900 SFStair landings, rubber 1/8" thick 11.70 209,441

215000 SFResilient, vct 12"x12" 1/8"t, luxery 4.34 932,481

1,331,6481,331,6481,331,6481,331,648Resilient FlooringResilient FlooringResilient FlooringResilient Flooring09 65 0009 65 0009 65 0009 65 00 0.00 /  

09 67 0009 67 0009 67 0009 67 00 Fluid-Applied FlooringFluid-Applied FlooringFluid-Applied FlooringFluid-Applied Flooring

3000 SFSports floor track 19.09 57,265

1200 SFEpoxy, chip flooring, 12.31 14,774
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Quantity UnitDescription Unit Cost Extended Cost

09  Finishes09  Finishes09  Finishes09  Finishes

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

72,03972,03972,03972,039Fluid-Applied FlooringFluid-Applied FlooringFluid-Applied FlooringFluid-Applied Flooring09 67 0009 67 0009 67 0009 67 00 0.00 / 

09 68 0009 68 0009 68 0009 68 00 CarpetingCarpetingCarpetingCarpeting

450 SF    Entry mat 45.01 20,255

1680 SY    Carpet, nylon, 28 0z., type 1 25.20 42,336

62,59162,59162,59162,591CarpetingCarpetingCarpetingCarpeting09 68 0009 68 0009 68 0009 68 00 0.00 / 

09 72 0009 72 0009 72 0009 72 00 Wall CoveringsWall CoveringsWall CoveringsWall Coverings

5000 SFVinyl wall covering, 20 oz. r 3.24 16,175

16,17516,17516,17516,175Wall CoveringsWall CoveringsWall CoveringsWall Coverings09 72 0009 72 0009 72 0009 72 00 0.00 / 

09 90 0009 90 0009 90 0009 90 00 Painting and CoatingPainting and CoatingPainting and CoatingPainting and Coating

11552 SF    Paint, ceiling, gym 0.70 8,086

4117 SF    Paint, concrete floor 0.70 2,882

60637 SF    Paint, masonry 0.98 59,424

10591 SF    Paint, gwb ceiling 0.70 7,414

185833 SF    Paint, gwb 0.70 130,083

560 EAPaint, int door/frame 2coat,w/brush 124.43 69,682

10 FLTPaint, stairways, oil, 2c w/brush 963.99 9,640

38 EAPaint, extdoor&fram 3x7,primer+2cts 171.47 6,516

1 TOTALPaint, sports lines 4200.00 4,200

76869 SFPaint exposed construction 0.70 53,808

7000 SFPaint exposed ceiling in Theater 1.33 9,310

361,045361,045361,045361,045Painting and CoatingPainting and CoatingPainting and CoatingPainting and Coating09 90 0009 90 0009 90 0009 90 00 0.00 / 

10  Specialties10  Specialties10  Specialties10  Specialties

10 11 1610 11 1610 11 1610 11 16 MarkerboardsMarkerboardsMarkerboardsMarkerboards

4396 SF    Markerboards 14.00 61,544

5796 SF    Tack boards 14.00 81,144

5 EA    Display case 16' 2100.00 10,500

153,188153,188153,188153,188MarkerboardsMarkerboardsMarkerboardsMarkerboards10 11 1610 11 1610 11 1610 11 16 0.00 / 

10 14 0010 14 0010 14 0010 14 00 SignageSignageSignageSignage

1 TOTAL Signage, interior 406000.00 406,000

1 TOTAL Signage, exterior 269400.00 269,400
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Quantity UnitDescription Unit Cost Extended Cost

10  Specialties10  Specialties10  Specialties10  Specialties

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

675,400675,400675,400675,400SignageSignageSignageSignage10 14 0010 14 0010 14 0010 14 00 0.00 / 

10 21 1310 21 1310 21 1310 21 13 Toilet CompartmentsToilet CompartmentsToilet CompartmentsToilet Compartments

65 EAPartition, toilet cubicle,door 645.33 41,947

15 EAPartition, toilet cubicle,handicap 1790.17 26,853

50 EAPartition, toilet cubicle,ceil hung 1020.17 51,008

8 EAPartition, urinal screen,18"w,pl la 566.08 4,529

124,336124,336124,336124,336Toilet CompartmentsToilet CompartmentsToilet CompartmentsToilet Compartments10 21 1310 21 1310 21 1310 21 13 0.00 /  

10 22 1310 22 1310 22 1310 22 13 Wire Mesh PartitionsWire Mesh PartitionsWire Mesh PartitionsWire Mesh Partitions

5824 SF    Gym dividing curtain 26' high (2) 11.55 67,267

300 SFPartition, fold accord,stc 51,5#/sf 77.39 23,216

90,48390,48390,48390,483Wire Mesh PartitionsWire Mesh PartitionsWire Mesh PartitionsWire Mesh Partitions10 22 1310 22 1310 22 1310 22 13 0.00 / 

10 26 0010 26 0010 26 0010 26 00 Wall and Door ProtectionWall and Door ProtectionWall and Door ProtectionWall and Door Protection

1574 SF    Louvers alum. 25.20 39,665

1200 LFCorner guard, vinyl, 2-1/2" wide 13.10 15,722

55,38755,38755,38755,387Wall and Door ProtectionWall and Door ProtectionWall and Door ProtectionWall and Door Protection10 26 0010 26 0010 26 0010 26 00 0.00 / 

10 28 0010 28 0010 28 0010 28 00 Toilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry Accessories

49 EAAccessories, bathroom 1430.95 70,117

70,11770,11770,11770,117Toilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry Accessories10 28 0010 28 0010 28 0010 28 00 0.00 / 

10 43 3110 43 3110 43 3110 43 31 Respiration EquipmentRespiration EquipmentRespiration EquipmentRespiration Equipment

3 EALife Safety Equipment 3500.00 10,500

10,50010,50010,50010,500Respiration EquipmentRespiration EquipmentRespiration EquipmentRespiration Equipment10 43 3110 43 3110 43 3110 43 31 0.00 /  

10 44 0010 44 0010 44 0010 44 00 Fire Protection SpecialtiesFire Protection SpecialtiesFire Protection SpecialtiesFire Protection Specialties

30 EAFire extinguisher, cabinet, alum 332.04 9,961

30 EAFire extinguisher, all purpose, 10# 99.28 2,978

12,94012,94012,94012,940Fire Protection SpecialtiesFire Protection SpecialtiesFire Protection SpecialtiesFire Protection Specialties10 44 0010 44 0010 44 0010 44 00 0.00 / 

10 44 1910 44 1910 44 1910 44 19 Fire BlanketsFire BlanketsFire BlanketsFire Blankets

3 EAFire Blankets 700.00 2,100

2,1002,1002,1002,100Fire BlanketsFire BlanketsFire BlanketsFire Blankets10 44 1910 44 1910 44 1910 44 19 0.00 /  
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Quantity UnitDescription Unit Cost Extended Cost

10  Specialties10  Specialties10  Specialties10  Specialties

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

10 51 0010 51 0010 51 0010 51 00 LockersLockersLockersLockers

105 OPNG  Lockers, team, 60",steel, 217.92 22,882

1200 OPNG  Lockers, corridor double tier 91.00 109,200

5 OPNG  Lockers, kitchen, 72",steel, 231.92 1,160

150 LFLockers, bench, lam. maple top 34.60 5,191

28 EALockers, bench, pedestails stl.pipe 83.82 2,347

80 OPNG  Lockers, gym assorted sizes 217.92 17,434

80 OPNG  Lockers, music room assorted sizes 217.92 17,434

175,646175,646175,646175,646LockersLockersLockersLockers10 51 0010 51 0010 51 0010 51 00 0.00 / 

10 51 4310 51 4310 51 4310 51 43 Wire Mesh Storage LockersWire Mesh Storage LockersWire Mesh Storage LockersWire Mesh Storage Lockers

30 EAVocation & Tech Lockers Location I 700.00 21,000

30 EAVocation & Tech Lockers Location II 700.00 21,000

42,00042,00042,00042,000Wire Mesh Storage LockersWire Mesh Storage LockersWire Mesh Storage LockersWire Mesh Storage Lockers10 51 4310 51 4310 51 4310 51 43 0.00 /  

10 55 0010 55 0010 55 0010 55 00 Postal SpecialtiesPostal SpecialtiesPostal SpecialtiesPostal Specialties

100 OPENTeachers mailboxes 85.22 8,522

8,5228,5228,5228,522Postal SpecialtiesPostal SpecialtiesPostal SpecialtiesPostal Specialties10 55 0010 55 0010 55 0010 55 00 0.00 / 

10 75 0010 75 0010 75 0010 75 00 FlagpolesFlagpolesFlagpolesFlagpoles

3 EA    Flagpole, f.g. 40' 5304.69 15,914

3 EAFlagpole, concrete foundation 2296.81 6,890

22,80522,80522,80522,805FlagpolesFlagpolesFlagpolesFlagpoles10 75 0010 75 0010 75 0010 75 00 0.00 / 

11  Equipment11  Equipment11  Equipment11  Equipment

11 13 0011 13 0011 13 0011 13 00 Loading Dock EquipmentLoading Dock EquipmentLoading Dock EquipmentLoading Dock Equipment

4 EALoading dock, bumpers,rubber blocks 159.02 636

636636636636Loading Dock EquipmentLoading Dock EquipmentLoading Dock EquipmentLoading Dock Equipment11 13 0011 13 0011 13 0011 13 00 0.00 / 

11 40 0011 40 0011 40 0011 40 00 Foodservice EquipmentFoodservice EquipmentFoodservice EquipmentFoodservice Equipment

1 LSUM  Warming Kitshen 240000.00 240,000

240,000240,000240,000240,000Foodservice EquipmentFoodservice EquipmentFoodservice EquipmentFoodservice Equipment11 40 0011 40 0011 40 0011 40 00 0.00 / 
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Quantity UnitDescription Unit Cost Extended Cost

11  Equipment11  Equipment11  Equipment11  Equipment

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

11 51 0011 51 0011 51 0011 51 00 Library EquipmentLibrary EquipmentLibrary EquipmentLibrary Equipment

1 LSEquipment for Library 60000.00 60,000

60,00060,00060,00060,000Library EquipmentLibrary EquipmentLibrary EquipmentLibrary Equipment11 51 0011 51 0011 51 0011 51 00 0.00 /  

11 52 0011 52 0011 52 0011 52 00 Audio-Visual EquipmentAudio-Visual EquipmentAudio-Visual EquipmentAudio-Visual Equipment

1 totala v equipment 1085000.00 1,085,000

1,085,0001,085,0001,085,0001,085,000Audio-Visual EquipmentAudio-Visual EquipmentAudio-Visual EquipmentAudio-Visual Equipment11 52 0011 52 0011 52 0011 52 00 0.00 / 

11 61 0011 61 0011 61 0011 61 00 Broadcast, Theater, and Stage EquipmeBroadcast, Theater, and Stage EquipmeBroadcast, Theater, and Stage EquipmeBroadcast, Theater, and Stage Equipme

110 LFStage, curtain track 50lf front 30lf 
each side

151.73 16,690

1100 SFStage, curtain front 75.73 83,307

1100 SFStage, curtain back 75.73 83,307

1800 SFStage, curtain side 900sf ea 75.73 136,320

319,624319,624319,624319,624Broadcast, Theater, and Stage EquipmentBroadcast, Theater, and Stage EquipmentBroadcast, Theater, and Stage EquipmentBroadcast, Theater, and Stage Equipment11 61 0011 61 0011 61 0011 61 00 0.00 /  

11 66 0011 66 0011 66 0011 66 00 Athletic EquipmentAthletic EquipmentAthletic EquipmentAthletic Equipment

1300 SEAT  Bleachers, gym f.g. 147.00 191,100

6 EA    Basketball backboards 8400.00 50,400

1 totalVolley ball,wrestling matts,weight 
room,batting cage

316800.00 316,800

558,300558,300558,300558,300Athletic EquipmentAthletic EquipmentAthletic EquipmentAthletic Equipment11 66 0011 66 0011 66 0011 66 00 0.00 / 

11 81 0011 81 0011 81 0011 81 00 Facility Maintenance EquipmentFacility Maintenance EquipmentFacility Maintenance EquipmentFacility Maintenance Equipment

1 EAWindow washing equip. 36706.69 36,707

36,70736,70736,70736,707Facility Maintenance EquipmentFacility Maintenance EquipmentFacility Maintenance EquipmentFacility Maintenance Equipment11 81 0011 81 0011 81 0011 81 00 0.00 / 

12  Furnishings12  Furnishings12  Furnishings12  Furnishings

12 21 13.2312 21 13.2312 21 13.2312 21 13.23 Wood Horizontal Louver BlindsWood Horizontal Louver BlindsWood Horizontal Louver BlindsWood Horizontal Louver Blinds

5000 SFBlinds, Motorized Fabric 11.57 57,867

57,86757,86757,86757,867Wood Horizontal Louver BlindsWood Horizontal Louver BlindsWood Horizontal Louver BlindsWood Horizontal Louver Blinds12 21 13.2312 21 13.2312 21 13.2312 21 13.23 0.00 /  

12 21 13.3312 21 13.3312 21 13.3312 21 13.33 Plastic Horizontal Louver BlindsPlastic Horizontal Louver BlindsPlastic Horizontal Louver BlindsPlastic Horizontal Louver Blinds
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Quantity UnitDescription Unit Cost Extended Cost

12  Furnishings12  Furnishings12  Furnishings12  Furnishings

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

10000 SFBlinds, horizontal, vinyl  Slats 9.47 94,735

94,73594,73594,73594,735Plastic Horizontal Louver BlindsPlastic Horizontal Louver BlindsPlastic Horizontal Louver BlindsPlastic Horizontal Louver Blinds12 21 13.3312 21 13.3312 21 13.3312 21 13.33 0.00 /  

12 30 0012 30 0012 30 0012 30 00 CaseworkCaseworkCaseworkCasework

1 QUOTEManufactured casework 1374800.00 1,374,800

1,374,8001,374,8001,374,8001,374,800CaseworkCaseworkCaseworkCasework12 30 0012 30 0012 30 0012 30 00 0.00 / 

12 48 1312 48 1312 48 1312 48 13 Entrance Floor Mats and FramesEntrance Floor Mats and FramesEntrance Floor Mats and FramesEntrance Floor Mats and Frames

400 SF    Floor mats, pedi-mat, alum slats 31.18 12,473

12,47312,47312,47312,473Entrance Floor Mats and FramesEntrance Floor Mats and FramesEntrance Floor Mats and FramesEntrance Floor Mats and Frames12 48 1312 48 1312 48 1312 48 13 0.00 /  

12 60 0012 60 0012 60 0012 60 00 Multiple SeatingMultiple SeatingMultiple SeatingMultiple Seating

750 EA    Seating, auditorium chair, upholstd 175.00 131,250

131,250131,250131,250131,250Multiple SeatingMultiple SeatingMultiple SeatingMultiple Seating12 60 0012 60 0012 60 0012 60 00 0.00 / 

13  Special Construction13  Special Construction13  Special Construction13  Special Construction

13 00 0013 00 0013 00 0013 00 00 Special ConstructionSpecial ConstructionSpecial ConstructionSpecial Construction

1 TotalStadium ( Grass Field , Track ) 1200000.00 1,200,000

1 TotalSoftball Field 1200000.00 1,200,000

1 TotalBaseball Field 1800000.00 1,800,000

1 TotalTennis Courts (5) 1200000.00 1,200,000

1 TotalBasketball Court 600000.00 600,000

64 SF    Bldg cmu  8 x 8 ticket booth 280.20 17,933

1680 SF    Bldg cmu 254.93 428,279

40 FixturesConcession stand 42'x9'-3" and toilet 
room 40 fixtures

6994.93 279,797

6,726,0086,726,0086,726,0086,726,008Special ConstructionSpecial ConstructionSpecial ConstructionSpecial Construction13 00 0013 00 0013 00 0013 00 00 0.00 / 

14  Conveying Equipment14  Conveying Equipment14  Conveying Equipment14  Conveying Equipment

14 21 0014 21 0014 21 0014 21 00 Electric Traction ElevatorsElectric Traction ElevatorsElectric Traction ElevatorsElectric Traction Elevators

1 EAElevator #1, cab allowance 9800.00 9,800

2 STOPElevator #1, hyd. 2 stops 56459.69 112,919

122,719122,719122,719122,719Electric Traction ElevatorsElectric Traction ElevatorsElectric Traction ElevatorsElectric Traction Elevators14 21 0014 21 0014 21 0014 21 00 0.00 / 
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21  Fire Suppression21  Fire Suppression21  Fire Suppression21  Fire Suppression

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

21  Fire Suppression21  Fire Suppression21  Fire Suppression21  Fire Suppression

21 11 0021 11 0021 11 0021 11 00 Facility Fire-Suppression Water-Service Facility Fire-Suppression Water-Service Facility Fire-Suppression Water-Service Facility Fire-Suppression Water-Service 

232268 SFSprinklers 8.40 1,951,051

1,951,0511,951,0511,951,0511,951,051Facility Fire-Suppression Water-Service PipiFacility Fire-Suppression Water-Service PipiFacility Fire-Suppression Water-Service PipiFacility Fire-Suppression Water-Service Pipi21 11 0021 11 0021 11 0021 11 00 0.00 / 

22  Plumbing22  Plumbing22  Plumbing22  Plumbing

22 11 2322 11 2322 11 2322 11 23 Domestic Water PumpsDomestic Water PumpsDomestic Water PumpsDomestic Water Pumps

232268 SFPlumbing 24.00 5,574,432

5,574,4325,574,4325,574,4325,574,432Domestic Water PumpsDomestic Water PumpsDomestic Water PumpsDomestic Water Pumps22 11 2322 11 2322 11 2322 11 23 0.00 / 

23  Heating, Ventilating, and Air Conditioning (HVAC)23  Heating, Ventilating, and Air Conditioning (HVAC)23  Heating, Ventilating, and Air Conditioning (HVAC)23  Heating, Ventilating, and Air Conditioning (HVAC)

23 50 0023 50 0023 50 0023 50 00 Central Heating EquipmentCentral Heating EquipmentCentral Heating EquipmentCentral Heating Equipment

232268 SFHvac 78.00 18,116,900

18,116,90418,116,90418,116,90418,116,904Central Heating EquipmentCentral Heating EquipmentCentral Heating EquipmentCentral Heating Equipment23 50 0023 50 0023 50 0023 50 00 0.00 / 

26  Electrical26  Electrical26  Electrical26  Electrical

26 00 0026 00 0026 00 0026 00 00 ElectricalElectricalElectricalElectrical

232268 SFElectrical back-up under separate 
cover

53.39 12,400,330

12,400,32512,400,32512,400,32512,400,325ElectricalElectricalElectricalElectrical26 00 0026 00 0026 00 0026 00 00 0.00 / 

31  Earthwork31  Earthwork31  Earthwork31  Earthwork

31 10 0031 10 0031 10 0031 10 00 Site ClearingSite ClearingSite ClearingSite Clearing

40 ACRE  Clear & grade 5998.02 239,921

239,921239,921239,921239,921Site ClearingSite ClearingSite ClearingSite Clearing31 10 0031 10 0031 10 0031 10 00 0.00 / 
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31  Earthwork31  Earthwork31  Earthwork31  Earthwork

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

31 20 0031 20 0031 20 0031 20 00 Earth MovingEarth MovingEarth MovingEarth Moving

1000 CY    Borrow, fill 21.00 21,000

1000 CY    Compaction, site fill 5.60 5,600

50200 CYHauling excess 7.00 351,400

19805 SFGeoteck draining @ wall 0.56 11,091

18888 CY    Excavation, hyd. execav. building 12.55 237,104

61800 CY    Excavation, cut 9.29 574,070

11600 CY    Excavation, fill 7.89 91,514

2000 CY    Excavation, structural 33.05 66,095

4000 CY    Excavation, trench, w/backhoe 16.50 66,005

6296 CY    Fill, gravel,1' deep,under flr slab 42.29 266,249

6296 CYBackfill, compaction, vib/plate 6 18.40 115,866

37231 SYGrading, fine, 3 passes,plus roll 2.47 92,097

168355 SFGrading, rough,by hand sog 0.70 118,495

1000 CY    Borrow, 1-1/2" stone 25.90 25,900

1872 SFConst entrance road fabric 1.40 2,621

1872 SFConstruction entrance roads 5.97 11,173

2,056,2802,056,2802,056,2802,056,280Earth MovingEarth MovingEarth MovingEarth Moving31 20 0031 20 0031 20 0031 20 00 0.00 / 

31 23 1631 23 1631 23 1631 23 16 ExcavationExcavationExcavationExcavation

7500 CYExcavation, trench,,w/backhoe  7500lf 17.74 133,041

1000 CYPipe beding /trench sand 40.69 40,692

173,733173,733173,733173,733ExcavationExcavationExcavationExcavation31 23 1631 23 1631 23 1631 23 16 0.00 /  

31 23 16.2631 23 16.2631 23 16.2631 23 16.26 Rock RemovalRock RemovalRock RemovalRock Removal

1000 CYDrill&blast, deep hole 27.76 27,757

27,75727,75727,75727,757Rock RemovalRock RemovalRock RemovalRock Removal31 23 16.2631 23 16.2631 23 16.2631 23 16.26 0.00 /  

31 25 0031 25 0031 25 0031 25 00 Erosion and Sedimentation ControlsErosion and Sedimentation ControlsErosion and Sedimentation ControlsErosion and Sedimentation Controls

10000 SYErosion control, polypropylene mesh 
5200lf

3.46 34,630

10000 SYErosion control, silt fence, mirafi  
5200lf

5.21 52,116

5500 SYErosion control, silt fence, mirafi 5.21 28,664

5500 LFErosion con., hay bales,stake/remov 5.55 30,551

145,960145,960145,960145,960Erosion and Sedimentation ControlsErosion and Sedimentation ControlsErosion and Sedimentation ControlsErosion and Sedimentation Controls31 25 0031 25 0031 25 0031 25 00 0.00 /  
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31  Earthwork31  Earthwork31  Earthwork31  Earthwork

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

31 34 0031 34 0031 34 0031 34 00 Soil ReinforcementSoil ReinforcementSoil ReinforcementSoil Reinforcement

1560 SFP.c. conc. slabs, modular block 25.20 39,312

3000 SFInsulation, 3" styrofoam 1.35 4,057

60 DAYDewatering, drainage pumping 8hr 469.66 28,179

71,54871,54871,54871,548Soil ReinforcementSoil ReinforcementSoil ReinforcementSoil Reinforcement31 34 0031 34 0031 34 0031 34 00 0.00 / 

32  Exterior Improvements32  Exterior Improvements32  Exterior Improvements32  Exterior Improvements

32 12 1632 12 1632 12 1632 12 16 Asphalt PavingAsphalt PavingAsphalt PavingAsphalt Paving

2311 SY    Basecourse, 3/4" stone, 8" deep 8.66 20,022

3847 LF    Curbs, granite 47.49 182,687

530 LF    Reset granite curbs 18.79 9,960

3200 SF    Brick pavers 25.20 80,640

4 EA    H.c curb cuts/ramps 980.00 3,920

14 STALL Paint, parking stall, h.c. 28.00 392

18261 SF    Cement concrete paving @ entry 6.32 115,351

12193 SYBasecourse, bank run gravel, 6"deep  
s.walk

4.59 55,950

570 STALLPaint, parking stall,white 12.47 7,110

14 EA    Paint h.c. symbols & directions 70.00 980

864 SYSidewalk, bituminious 2-1/2 23.46 20,266

75 EAParking barriers, precast 8"x13"x6' 75.56 5,667

37231 SYBasecourse, bank run 
gravel,12"deep  rd. & parking

8.43 313,924

24 STALLPaint, parking f/buses,white 121.49 2,916

2400 SfPaint, arrows & crosswalks,white 9.38 22,514

14451 SYBitum., paving, binder course 
2.5"roads/loadiny areas

28.00 404,644

17762 SYBitum., paving, binder course 2.5" 
parking area

28.00 497,355

5000 SY    Bitum., paving, patching street 29.72 148,597

14451 SYBitum., paving, wearing course 1.5" 
roads/loading area

14.00 202,322

17762 SYBitum., paving, wearing course 1.5" 
parking area

14.00 248,678

2,343,8942,343,8942,343,8942,343,894Asphalt PavingAsphalt PavingAsphalt PavingAsphalt Paving32 12 1632 12 1632 12 1632 12 16 0.00 / 

32 14 1332 14 1332 14 1332 14 13 Precast Concrete Unit PavingPrecast Concrete Unit PavingPrecast Concrete Unit PavingPrecast Concrete Unit Paving

350 SYPaving, concrete 37.13 12,995

12,99512,99512,99512,995Precast Concrete Unit PavingPrecast Concrete Unit PavingPrecast Concrete Unit PavingPrecast Concrete Unit Paving32 14 1332 14 1332 14 1332 14 13 0.00 / 
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32  Exterior Improvements32  Exterior Improvements32  Exterior Improvements32  Exterior Improvements

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

32 16 0032 16 0032 16 0032 16 00 Curbs, Gutters, Sidewalks, and DrivewayCurbs, Gutters, Sidewalks, and DrivewayCurbs, Gutters, Sidewalks, and DrivewayCurbs, Gutters, Sidewalks, and Driveway

109738 SFSidewalk, concrete 4" thicik 7.53 826,801

826,801826,801826,801826,801Curbs, Gutters, Sidewalks, and DrivewaysCurbs, Gutters, Sidewalks, and DrivewaysCurbs, Gutters, Sidewalks, and DrivewaysCurbs, Gutters, Sidewalks, and Driveways32 16 0032 16 0032 16 0032 16 00 0.00 /  

32 17 0032 17 0032 17 0032 17 00 Paving SpecialtiesPaving SpecialtiesPaving SpecialtiesPaving Specialties

30 EA    Bollards, pipe conc filled 6" diam 407.13 12,214

23 EATraffic sign 175.00 4,025

1615 CYSite retaining walls 12" & 18 420.00 678,300

121.13 TONSite retaining wall reinforcing 910.00 110,228

1120 SFModular block wall 12 16.80 18,816

586 CYCompacted backfill mb wall 25.20 14,767

6000 LFGeosynthetic layer strips 2.80 16,800

42 EABollards,42" p.c. concrete 700.00 29,400

8 EAConcrete dec piers 42" dia. 700.00 5,600

4 EAConcrete dec piers 24" sq 420.00 1,680

10 EAConcrete dec piers 36" sq 560.00 5,600

55.5 CYSite retaining wall cip 6 420.00 23,310

145 EARetaining wall weep holes 4" dia 28.00 4,060

924,800924,800924,800924,800Paving SpecialtiesPaving SpecialtiesPaving SpecialtiesPaving Specialties32 17 0032 17 0032 17 0032 17 00 0.00 / 

32 31 0032 31 0032 31 0032 31 00 Fences and GatesFences and GatesFences and GatesFences and Gates

786 LF    Fence, chain link 4' high 31.36 24,645

120 LF    Fence, chain link 10' xmfr 43.78 5,253

472 LFFence, decorative 18" high 70.00 33,040

1 EA    Fence, chain link 10' gate 702.03 702

1430 LFFence, chain link 6' high 29.82 42,645

177 LFFence, decorative 42" high 126.00 22,302

50 LFFence, decorative 8' high 210.00 10,500

139,088139,088139,088139,088Fences and GatesFences and GatesFences and GatesFences and Gates32 31 0032 31 0032 31 0032 31 00 0.00 / 

32 31 13.3332 31 13.3332 31 13.3332 31 13.33 Chain Link BackstopsChain Link BackstopsChain Link BackstopsChain Link Backstops

1 EABackstops, baseball 12'high 30'wide  
softball

4597.39 4,597

1 EABackstops, baseball 12'high 40'wide 6497.70 6,498

11,09511,09511,09511,095Chain Link BackstopsChain Link BackstopsChain Link BackstopsChain Link Backstops32 31 13.3332 31 13.3332 31 13.3332 31 13.33 0.00 /  

32 33 0032 33 0032 33 0032 33 00 Site FurnishingsSite FurnishingsSite FurnishingsSite Furnishings
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32  Exterior Improvements32  Exterior Improvements32  Exterior Improvements32  Exterior Improvements

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

5 EA    Trash recpets., precast 678.54 3,393

12 EA    Site benches concrete 980.00 11,760

2 EA    Bike racks 700.00 1,400

50 CYConcrete seatwalls 700.00 35,000

1 allowSite Amenities 90000.00 90,000

141,553141,553141,553141,553Site FurnishingsSite FurnishingsSite FurnishingsSite Furnishings32 33 0032 33 0032 33 0032 33 00 0.00 / 

32 90 0032 90 0032 90 0032 90 00 PlantingPlantingPlantingPlanting

9105 CY    Topsoil, spread w/loader hand dress 37.97 345,673

50000 LSLandscaping, allowance 1.40 70,000

9 EA    Save boulders 70.00 630

9105 CYLoam, top dress 6" thick 491,670sf 
54sf/cy

102.92 937,130

1281 CY    Bioretention soil 34,596 sf 62.33 79,840

8370 CYLoam, top dress 6" thick 539,273sf 
54sf/cy sports fields

102.92 861,481

2,294,7542,294,7542,294,7542,294,754PlantingPlantingPlantingPlanting32 90 0032 90 0032 90 0032 90 00 0.00 / 

32 92 0032 92 0032 92 0032 92 00 Turf and GrassesTurf and GrassesTurf and GrassesTurf and Grasses

492 MSFSeeding, turf mix, 124.77 61,386

51 MSFSeeding, turf mix, push spreader 124.77 6,363

67,74967,74967,74967,749Turf and GrassesTurf and GrassesTurf and GrassesTurf and Grasses32 92 0032 92 0032 92 0032 92 00 0.00 / 

32 93 4332 93 4332 93 4332 93 43 TreesTreesTreesTrees

108 EA    Trees, decidious 490.00 52,920

69 EA    Shrubs 49.00 3,381

62 EA    Trees, ornamental 770.00 47,740

104,041104,041104,041104,041TreesTreesTreesTrees32 93 4332 93 4332 93 4332 93 43 0.00 / 

33  Utilities33  Utilities33  Utilities33  Utilities

33 01 1033 01 1033 01 1033 01 10 Operation and Maintenance of Water UtilOperation and Maintenance of Water UtilOperation and Maintenance of Water UtilOperation and Maintenance of Water Util

1000 SF    Trench wood sheeting 11.20 11,200

140 LFPipe, ductile iron, 6"diam. cl250 39.87 5,581

930 LFPipe, ductile iron, 8"diam. cl250 56.14 52,214

11 EAThrust blocks, conc. 372.94 4,102

1 EA    8" tapping sleeve 420.00 420

2 EA    8" air release valve 560.00 1,120
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33  Utilities33  Utilities33  Utilities33  Utilities

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

1 EA    Fire hydrant, relocated 1050.00 1,050

80 LFPipe, copper tubing,type k 1 1/2 15.42 1,233

76,92176,92176,92176,921Operation and Maintenance of Water UtilitiesOperation and Maintenance of Water UtilitiesOperation and Maintenance of Water UtilitiesOperation and Maintenance of Water Utilities33 01 1033 01 1033 01 1033 01 10 0.00 / 

33 05 6133 05 6133 05 6133 05 61 Concrete ManholesConcrete ManholesConcrete ManholesConcrete Manholes

2 EA    Oil & water seperator 4900.00 9,800

9,8009,8009,8009,800Concrete ManholesConcrete ManholesConcrete ManholesConcrete Manholes33 05 6133 05 6133 05 6133 05 61 0.00 / 

33 10 0033 10 0033 10 0033 10 00 Water UtilitiesWater UtilitiesWater UtilitiesWater Utilities

30 LF    Pipe, ductile iron, 4"diam. cl250 29.19 876

2 EA    Pipe fittings, 8"dia, elbows 350.00 700

3 EA    Gate valve, 8 630.00 1,890

1 EA    Gate valve, 4 280.00 280

6 EA    Street connections f/utilities 5306.64 31,840

5 EA    Fire hydrant, new one per 500 lf 2768.98 13,845

2475 LFPipe, ductile iron, 8"dia. drain 56.14 138,956

188,386188,386188,386188,386Water UtilitiesWater UtilitiesWater UtilitiesWater Utilities33 10 0033 10 0033 10 0033 10 00 0.00 / 

33 30 0033 30 0033 30 0033 30 00 Sanitary SewerageSanitary SewerageSanitary SewerageSanitary Sewerage

1 EA    Grease trap 9000 gal. 12600.00 12,600

260 LFPipe, pvc, 8"dia.,s.d.r. 35, 15.72 4,086

140 LFPipe, pvc, 4"dia.,s.d.r. 35, 13.24 1,854

3 EA    Manhole, precast,4'id10' sewer 3758.51 11,276

3 EAFrames & covers, heavy traffic 36" 
sewer

1240.78 3,722

3 EAInverts, triple channel, brick, f/smh 1264.40 3,793

37,33137,33137,33137,331Sanitary SewerageSanitary SewerageSanitary SewerageSanitary Sewerage33 30 0033 30 0033 30 0033 30 00 0.00 / 

33 40 0033 40 0033 40 0033 40 00 Stormwater UtilitiesStormwater UtilitiesStormwater UtilitiesStormwater Utilities

7 EA    Manhole, precast,4'id10' drain 3758.51 26,310

33 EA    Catch basin, precast,4'id10' 4218.88 139,223

40 EAFrames & covers, heavy traffic 36 1240.78 49,631

2 EA    Storm interceptor 14000.00 28,000

2540 LFPipe, pvc, 6" perf. 14.57 37,000

240 LFPipe, pvc, 10" perf. 16.22 3,894

324 EA    Leaching vaults 700.00 226,800

10100 SFLeaching filter fabric 0.70 7,070

7 EAInverts, triple channel, brick, f/swmh 1264.40 8,851
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33  Utilities33  Utilities33  Utilities33  Utilities

Warwick, RI, Pilgrim High School, Schem. Budget  Estimate 21  0615RR

526,779526,779526,779526,779Stormwater UtilitiesStormwater UtilitiesStormwater UtilitiesStormwater Utilities33 40 0033 40 0033 40 0033 40 00 0.00 / 

33 41 1633 41 1633 41 1633 41 16 Subdrainage PipingSubdrainage PipingSubdrainage PipingSubdrainage Piping

2065 LFPipe, rein.concrete, 12"dia.,class 3 38.52 79,547

145 LFPipe, rein.concrete, 15"dia.,class 3 47.21 6,846

495 LFPipe, rein.concrete, 18"dia.,class 3 55.86 27,650

180 LFPipe, rein.concrete, 24"dia.,class 3 79.72 14,350

950 LFDrainage, pvc perforated 4 11.65 11,071

80 LFPipe, pvc, 8"dia.,s.d.r. 35, 15.72 1,257

140,721140,721140,721140,721Subdrainage PipingSubdrainage PipingSubdrainage PipingSubdrainage Piping33 41 1633 41 1633 41 1633 41 16 0.00 /  

33 70 0033 70 0033 70 0033 70 00 Electrical UtilitiesElectrical UtilitiesElectrical UtilitiesElectrical Utilities

7 CY    Equipment pads, conc 280.00 1,960

9 EA    Concrete light pole base 420.00 3,780

780 LF    Elec. conduit, pvc 6" sch 40 54.42 42,444

48,18448,18448,18448,184Electrical UtilitiesElectrical UtilitiesElectrical UtilitiesElectrical Utilities33 70 0033 70 0033 70 0033 70 00 0.00 / 

33 80 0033 80 0033 80 0033 80 00 Communications UtilitiesCommunications UtilitiesCommunications UtilitiesCommunications Utilities

2 EAUtility vaults, 8'x14'x7' high 12402.39 24,805

24,80524,80524,80524,805Communications UtilitiesCommunications UtilitiesCommunications UtilitiesCommunications Utilities33 80 0033 80 0033 80 0033 80 00 0.00 /  

Sub Total 0  121,842,000 524.58 / SF

Profit/OH 4 % 4,873,681 20.98 / 

Bond 1 % 1,218,420 5.25 / 

Grand Total 0  127,934,100 550.80 / SF
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